STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 03/ 08/ 05 IN SAN JOAQUI N COUNTY NEAR MOSSDALE RR | NVOLVENENT 03/ 09/ 05
CONTRACT NUVBER 10- 0H2104 AT SAN JOAQUI N RI VER BRI DGE CONTRACT CODE ' B
LOCATI ON 10- SJ- 5- R14. 4/ R14. 6 23 CONTRACT | TEMS
REHABI LI TATE BRI DGE DECK FEDERAL AID AC M 005- 6(321) 449
ACI M 005- 6( 321) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
PROPOSALS | SSUED 10 FUND TOTAL  HA21 1, 534, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BIDDERS 4  ENG NEERS EST 1, 298, 000. 00 AMOUNT UNDER 381, 390. 00 PERCENT UNDER EST 29. 38
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 916, 610.00 4 AMERI CAN Cl VI L CONSTRUCTORS 707 746-8028
VEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746- 0936
BENICIA CA 94510
2 1,069, 395.50 1 DEBRUI N CONSTRUCTI ON | NC 209 982- 0950
00818674
P O BOX 1355 FAX 209 983-1145
FRENCH CAMP CA 95231
3 1,098, 464.00 3 TRUESDELL CORPORATI ON OF 602 437-1711
CALI FORNI A | NC 00615058
3529 E WOOD STREET FAX 602 437-1821
PHOENI X AZ 85040
4 1,438,840.00 2 BAY LI NE CONSTRUCTI ON 510 420- 8992

1033 YERBA BUENA AVE
OAKLAND CA 94608

00646431
FAX 510 420-8982



10- 0H2104 Bl D245

10- SJ-5-R14 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 08/ 05 03/ 09/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 . ASPHALT CONCRETE PAVI NG

COLD PLANI NG

CONSTRUCTI ON AREA SI GNS

RI LEYS STRI Pl NG STRI PI NG
UNTON CI TY CA



10- 0H2104
10- SJ-5-R14

03/ 08/ 05

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

03/ 09/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ANRAK CORPCRATI ON GRI NDI NG ( PARTI AL)
SACRAMENTO CA
RI LEYS STRI Pl NG STRI PI NG ( PARTI AL)
UNTON CI TY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANRAK CORPCRATI ON ASPHALT M LLI NG

5820 NMAYHEW ROAD
SACRAMENTO CA

FARVWEST SAFETY | NC
226 N MAI N STREET
LODI CA 95240

GLOBAL ENVI RONMENTAL SERVI CES
P O BOX 8068
FOUNTAI N VALLEY CA 92728

NELSON | NDUSTRI AL
6021 MELROSE LANE
OKLAHOVA I TY K

SAFETY STRI PI NG
P O BOX 1020
GOSHEN CA 93227

TRAFFI C CONTROL

WATER POLLUTI ON CONTRCOL PLAN AND LEAD COVPLI ANCE PLAN

SHOT BLAST BRI DGE DECK

STRI PI NG



10- 0H2104
10- SJ-5-R14 SUMMARY OF
03/ 08/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 4

03/ 09/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK CORPCRATI ON
SACRAMENTO CA

BAY CI TI ES PAVI NG AND GRADI NG | NC
CONCCORD CA

LANE SAFETY COVPANY | NC
340 WCHANNEL RD SUI TE F
BENI CI A CA 94510

NELSON | NDUSTRI AL | NC
OKLAHOVA CI TY OK

RI LEYS STRI PI NG | NC
P O BOX 769
UNION CI TY CA 94587

GRI NDI NG ( PARTI AL)

PAVI NG

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)

PREPARE CONCRETE BRI DGE DECK

ITEMS 5, 7, 8, 14 AND 20 THRU 22 ( PARTI AL)



10- 0H2104 Bl D245

10- SJ- 5- R14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 08/ 05 03/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 500. 00 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 4,000. 00 4,000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4,000. 00 4,000. 00
7 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 300 10. 00 3, 000. 00
STRI PE
8 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,120 1.75 1, 960. 00
9 (S) 150722 REMOVE PAVENMENT MARKER EA 350 5. 00 1, 750. 00
10 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 5, 200 5. 50 28, 600. 00
11 152422 ADJUST MONUVENT COVER EA 2 1, 000. 00 2, 000. 00
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1,720 5. 00 8, 600. 00
13 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 5, 200 3.00 15, 600. 00
14 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
15 511118 CLEAN EXPANSI ON JOI NT M 75 150. 00 11, 250. 00
16 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 260 1, 800. 00 468, 000. 00
17 515042 PLACE POLYESTER CONCRETE OVERLAY M2 5, 200 42.00 218, 400. 00
18 (S) 519142 JONT SEAL (MR 40 MV) M 50 225. 00 11, 250. 00
19 (S) 519144 JO NT SEAL (MR 50 M 25 325. 00 8, 125. 00
20 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,010 2.50 2,525. 00
( SPRAYABLE)
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 200 5. 00 1, 000. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 7.00 1, 050. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 85, 000. 00 85, 000. 00

TOTAL 916, 610. 00



10- 0H2104 Bl D245
10- SJ-5-R14 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 08/ 05 03/ 09/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 950. 00 950. 00 1, 000. 00 1000. 00
2 3, 500. 00 3500. 00 800. 00 800. 00 3, 000. 00 3000. 00
3 3, 000. 00 3000. 00 1, 400. 00 1400. 00 5, 000. 00 5000. 00
4 3, 000. 00 3000. 00 1, 500. 00 1500. 00 6, 000. 00 6000. 00
5 55, 000. 00 55000. 00 46, 950. 00 46950. 00 72, 000. 00 72000. 00
6 10, 000. 00 10000. 00 14, 925. 00 14925. 00 6, 000. 00 6000. 00
7 11.00 3300. 00 1.00 300. 00 11.00 3300. 00
8 1.90 2128. 00 1.00 1120. 00 8. 00 8960. 00
9 5.50 1925. 00 1.00 350. 00 2.00 700. 00
10 13.50 70200. 00 6.70 34840. 00 8. 00 41600. 00
11 2, 000. 00 4000. 00 700. 00 1400. 00 1, 200. 00 2400. 00
12 13. 00 22360. 00 5.50 9460. 00 9. 00 15480. 00
13 6. 00 31200. 00 1.80 9360. 00 30. 00 156000. 00
14 2,200. 00 2200. 00 1, 000. 00 1000. 00 2, 000. 00 2000. 00
15 40. 00 3000. 00 97. 00 7275. 00 100. 00 7500. 00
16 1, 890. 00 491400. 00 2, 050. 00 533000. 00 1, 900. 00 494000. 00
17 42.00 218400. 00 70. 00 364000. 00 85. 00 442000. 00
18 250. 00 12500. 00 225. 00 11250. 00 300. 00 15000. 00
19 250. 00 6250. 00 275.00 6875. 00 350. 00 8750. 00
20 2.75 2777.50 4.40 4444, 00 5.00 5050. 00
21 5.50 1100. 00 2.20 440. 00 8. 00 1600. 00
22 7.70 1155. 00 5.50 825. 00 10. 00 1500. 00
23 120, 000. 00 120000. 00 46, 000. 00 46000. 00 140, 000. 00 140000. 00
TOT 1, 069, 395. 50 1, 098, 464. 00 1, 438, 840. 00




